Rubac Fire District

BAC FIRE DIST

Nextrio & Tubac Fire District

A history of partnership

nextrio

WHAT GUIDES US




Passionate about technology Engaged in our own destiny Accountable for clients' success Balanced in life Invested in our community Practiced in trust, respect and straight talk Creative and inspired Caffeinated

Values

Vision

Mission

Nextrio capitalizes on our "culture of yes" to help clients make pivotal technology choices and strengthen their market advantage. We demonstrate daily that delightful IT experts are good for business.





TFD FY 2019

- 91 Tickets Opened84 Billable Hours
 - 9 Engineers Deployed

- **18** Years in Business
- **12** Sonoran Dog Caterings
- 2% Top Tier Microsoft Gold Partner
 - **1** Focus: Smart IT for Business

Nextrio By the Numbers



TFD Managed Services Contract

nextrio

Managed Services

Fixed Monthly Contract

Infrastructure: Managed Firewall Routers

Infrastructure: Managed Switches

Infrastructure: Managed WiFi

Security: Server Maintenance & Management

Security: Workstation Maintenance & Management

Extra Support: Additional 10 hours per month

Infrastructure Needs Today, Tomorrow and Future

Currently Underway

- Managed WiFi Access
 Point Replacements
 - Managed Backup
 Upgrade for Disaster
 Recovery with
 Local Storage <u>and</u>
 Cloud Storage

Immediate Needs (next 6-12 months)

- Server consolidation/ virtualization and hardware replacement
 - Network Switches hardware replacements

Future Needs (12+ months)

- UPS/Battery Backups
 - Workstation Replacements
 - Cloud-based Server Migration

Server, Network Switches & UPS

o <u>Server</u>

• Current Infrastructure

- 1x server 10+ years old and 1x server 5+ years old
- \circ 4 virtual machines running on the 2 servers
- Planned Upgrades
 - 1x server with 1x virtual machine currently hosting data backup will be moved to an external device featuring a cloud backup.
 - $\circ~$ The other 3 virtual machines will be hosted on the 1 server.
 - Benefits: Speed. Cost savings

o <u>Switches</u>

- Current: 1gb Switches
- Planned Upgrades
 - 5x 50 port 10gb Switches
 - o 1x 24 port 10gb Switch
 - Benefits: FASTER:10x increase in available throughput. Increased adaptability as future technology demands.

• UPS Battery Backups

 Replace 2 battery backup systems to ensure the integrity of data in the event of a power disruption.

Future Projects

Desktop Workstation Replacement


- Time Frame: Summer 2024
- Scope of work: Begin to replace all workstations as they reach end of life.
- Cloud Based Server Migration
 Time Frame: Summer 2027
 - Scope of work: Move the physical server to a cloud-based server.

TUBAC FIRE DISTRICT IT LIFECYCLE

nextrio

| SERVER | SERVER QTY: 1 | | | | | | SERVER END OF LIFE: 6/2027 | SERVER CLOUD MIGRATION Q3 2027 | |
|-------------------|----------------------------------|---------|---------|--|--------------------------|--|----------------------------------|--------------------------------------|--|
| WORK STATIONS | | | | | WORKSTATIONS QTY: TBD | | | | |
| NETWORK | NETWORK SWITCHES QTY: 5 | | | | | | | | |
| BATTERY BACKUP | UPS BATTERY BACKUPS QTY: 2 | | | UPS BATTERY BACKUP OUT OF WARRANTY | | UPS BATTERY BACKUPS RECOMMENDED REPLACEMENT | | | UPS BATTERY BACKUP OUT OF WARRANTY |
| | 020 6/20 | 021 6/2 | 022 6/2 | 023 6/2 | 024 6/2 | | 026 6/2 | 027 6/2 | 028 6/202 |

Nextrio Partnership Options



Contract Renewal Options Comparison

| | Option 1: Standard Renewal | Option 2: 10% Service Discount | Option 3: Free Hardware | Option 4: Free Hardware + Installation | |
|-----------------------------|---|---|---|--|--|
| Monthly Recurring Charge | \$3,168.00 | \$2,851.20 | \$3,168.00* | \$3,168.00* | |
| Contract Length | 12-months | 36-months | 36-months | 48-months | |
| Future Price Protection | No | Yes | Yes | Yes | |
| No Charge Inclusions^ | None | None | Server and Switch Hardware and Operating System Licenses | Server and Switch Hardware and Operating System Licenses + Installation Time | |
| Savings | (approximately \$2400 less per year than current contract) | 10% off MRC over 36 months = \$11,404.80 | Project Hardware Included = \$16,020.00 | Project Hardware & Install Included = \$22,554.00 | |

* Pricing is based on actual device counts in use; minimum monthly charge of \$3000/month required); first and last month's fee required up-front for security deposit on free equipment ^ Customer responsible for applicable sales taxes and shipping for hardware; ownership of equipment transfers to TFD upon installation (this is not a lease)

Driven by more than just great technology.



Nextrio was founded in 2002 to provide professional IT infrastructure consulting and managed IT services by friendly, approachable business people with highly technical knowledge.

Our business has never been *only* about the technical results. From day one, it's been about relationships. From our original three founders to the nearly 50 professionals contributing daily to our success, a shared respect for ingenuity and an unwavering sense of accountability unites us.

With this simple creed, Nextrio has been fortunate to attract some of the IT industry's best and brightest minds to work with more than 1,200 inspirational clients throughout the Southwest.

Nextrio is a good place, for great people to do what they love every day. It is our privilege to share that passion for our craft with you.

Thanks for letting us stop by...

